AMENDMENT |

ICB/PMD/MCTLP/019/20-01; Design, Supply, Installation and Commissioning of 220 kV Udipur Substation and Bharatpur Substation

Reference Existing Amended as
I-A 220kV Bharatpur (new) GIS Substation I-A | 220kV Bharatpur (new) GIS Substation
Part-B : VENDER ASSESSED QUANTITIES Part-B : VENDER ASSESSED QUANTITIES
A Erection Hardware A Erection Hardware
. Estimated

A Item description = U e Item description Curany S

e Unit | Quantity No. origin Unit | Quantity

Schedule-1, 2 For spare unit of mm@:_ 32/36 kV auto Set 1
& 4a) transformer connection through

auxiliary buses ( tertiary & Neutral
auxiliary buses only ), Neutral
formation and delta formation (for one
bank): Required 72.5 kV BPI for
tertiary auxilary bus & delta formation,
36 kV BPI for Neutral formation &
Neutral auxiliary bus including Al
tube, bus-bar materials, clamps,
spacers, connectors, including
equipment connectors, support
structures , Earthing of spare unit as
per technical specification.

()

Deleted
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AMENDMENT I

ICB/PMD/MCTLP/019/20-01; Design, Supply, Installation and Commissioning of 220 kV Udipur Substation and Bharatpur Substation

Referancs Existing Amended as
I-A 220/132/33kV Udipur (new) GIS Substation I-A 220/132/33kV Udipur (new) GIS Substation
Part-C : Civil Works Part-C : Civil Works
All architectural (Architectural design of all buildings and All architectural (Architectural design of all buildings and
land scaping works for Substation and staff quarter area land escaping works for Substation and staff quarter area
Schedule- from highly qualified and professional architecteture) and from highly qualified and professional architecture) and
4a) civil works including internal as well as external finishing for civil works including internal as well as external finishing
10.0 2 A ; e 10.0 : S : L
following buildings as per technical specification and for following buildings as per technical specification and
approved drawings excavation, PCC, RCC and approved drawings. But, excavation PCC, RCC and
reinforcement steel (Fe-500), which shall be measured and reinforcement steel (Fe-500), which shall be measured
paid seperately under respective items of BPS : and paid separately under respective items of BPS :
(i) Mﬂmmmﬂm:::m pump house building (excluding external (i) Fire fighting pump house building
I-A 220kV Bharatpur (new) GIS Substation I-A | 220kV Bharatpur (new) GIS Substation
Part-C : Civil Works Part-C : Civil Works
All architectural (Architectural design of all buildings All architectural (Architectural design of all buildings and
and land scaping works for Substation and staff land escaping works for Substation and staff quarter area
quarter area from highly qualified and professional from highly qualified and professional architecture) and
Schedule- architecteture) and civil works including internal as 10.0 civil works including internal as well as external finishing
4a) 10.0 | well as external finishing for following buildings as "~ | for following buildings as per technical specification and
per technical specification and approved drawings approved drawings. But, excavation PCC, RCC and
excavation, PCC, RCC and reinforcement steel reinforcement steel (Fe-500), which shall be measured
(Fe-500), which shall be measured and paid and paid separately under respective items of BPS :
seperately under respectiqve items of BPS :
(i) Fire fighting pump house building (excluding (i) Fire fighting pump hotse building

external finish)
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AMENDMENT I
ICB/PMD/MCTLP/019/20-01; Design, Supply, Installation and Commissioning of 220 kV Udipur Substation and Bharatpur Substation

Reforeiica Existing Amended as
I-A 220kV Bharatpur (new) GIS Substation I-A 220kV Bharatpur (new) GIS Substation
Part-C : Civil Works Part-C : Civil Works
11 External finish as per specification for following buildings: 11

(i) Fire fighting pump house building (excluding external finish) (i)

Schedule-
4a) (i) | Water Tank (excluding external finish) (i | Deleted
(iii) Township (Quarters) (iii)
(@ | CType (a)
(iv) Transit Camp (iv)

Volume -2, () Control room cum administrative building, Building for fire | (j) Building for fire fighting pump house and fire water tank,
Chapter-1, fighting pump house and fire water tank, Underground water tanks, | Underground water tanks, Car parking sheds, Transit camp &
PSR, Car parking sheds, Transit camp & residential quarters. residential quarters.
Clause no.
3.2.2.3, Civil
Works
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